



CALACCI CONSTRUCTION COMPANY, INC.

# June 2017 Bidding Schedule

Updated: 6/16/2017

Contact our office at (319) 354-7000 with any questions

PLEASE E-MAIL BIDS TO: [ESTIMATING@CALACCI-CONSTRUCTION.COM](mailto:ESTIMATING@CALACCI-CONSTRUCTION.COM)

OR

FAX TO: (319) 354-7007 OR (319) 354-7008

<b>Project</b>	<b>Budget</b>	<b>Bid Date</b>	<b>Bids Due</b>
Gerdin Athletic & Learning Center Renovation & Build Out 3 <sup>rd</sup> Floor The University of Iowa Iowa City, Iowa	\$3,750,000	6/20/2017	1:30 PM
Cedar Rapids 6 <sup>th</sup> St SW Box Culvert Extension City of Cedar Rapids Cedar Rapids, Iowa	\$250,000	6/21/2017	10:30 AM
Asbury NW Lift Station Upgrades City of Asbury Asbury, Iowa	\$400,000	6/21/2017	8:30 AM
UI Theatre Building – Renovate Theatre B Board of Regents, State of Iowa Iowa City, Iowa	\$212,000	6/22/2017	1:30 PM
Linn County Sheriff Office Remodel Linn County Board of Supervisors Cedar Rapids, Iowa	\$466,305	6/23/2017	4:30 PM
Bettendorf Fire Department Addition and Remodeling City of Bettendorf Bettendorf, Iowa	Unknown	6/27/2017	1:30 PM
Davenport W 5 & Western Ave Intersection Improvements City of Davenport Davenport, Iowa	Unknown	6/27/2017	1:30 PM
Washington WTP Improvements City of Washington Washington, Iowa	Unknown	6/27/2017	1:30 PM

